URS

In accordance with the Agreement for Consulting and Professional Services between the Village of Ashville,
Ohio ("Client"), and URS Corporation — Ohio, an Ohio corporation, dated August 8, 2011, this Work
Authorization describes the Services, Schedule, and Payment Conditions for Services to be provided by URS
Corporation — Ohio (“Consultant”) on the Project known as:

LUMP SUM WORK AUTHORIZATION NO. 030415

Village of Ashville, Ohio
Construction Services, Water Resource Recovery Facility

Client Authorized
Representative: Franklin Christman, Village Administrator
Address: 200 East Station Street
Ashville, Ohio 43103-1532
Telephone No.: 740.983.7164

Consultant Authorized
Representative: Jeffrey R. Kerr, P.E.
277 West Nationwide Boulevard
Columbus, Ohio 43215
Telephone No.: 614.464.4500

SERVICES. The Services shall be described in Attachment A to this Work Order.

SCHEDULE. The Estimated Schedule shall be set forth in Attachment A to this Work Authorization.
Because of the uncertainties inherent in the Services, Schedules are estimated and are subject to revision
unless otherwise specifically described herein.

PAYMENT AND EQUITABLE ADJUSTMENTS. This is a lump sum Work Authorization. Consultant’s
lump sum compensation and provisions for progress and final payments are specified in Attachment A to this
Work Authorization. Payment of _$0 _ is due upon signature of this Work Authorization and will be applied
against the final invoice for this Work Authorization. Consultant shall give Client prompt written notice of
unanticipated conditions or conditions which are materially different from those anticipated by Consultant at
the time the lump sum compensation was agreed upon. If Client wishes Consultant to proceed, Consultant’s
lump sum compensation shall be subject to equitable adjustment for such conditions.

TERMS AND CONDITIONS. The terms and conditions of the Agreement referenced above shall apply to
this Work Authorization, except as expressly modified herein.

ACCEPTANCE of the terms of this Work Authorization is acknowledged by the following signatures of
the Authorized Representatives.

CLIENT”/ - CONSULTANT

" :

[rodl? K%;«

Signature = Sighature

Franklin Christman / Village Administrator Kerry Hogdr, Vice President
Typed Name/Title Typed Name/Title

Ay 5} RO4S £—3-/5

Date of Sigridture Date of Signature
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Village of Ashville
Construction Services
Water Resource Recovery Facility

Lump Sum Work Authorization No. 030415
Attachment A

SCOPE OF SERVICES

PROJECT BACKGROUND

A new Water Resource Recovery Facility (WRRF) on a new site in the Village of
Ashville has been designed and submitted to the Ohio EPA for a Permit to Install. This
new WRRF will have an average daily flow capacity of 0.8 MGD and a maximum daily
flow capacity of 3.2 MGD. The overall project will consist of abandoning the existing
Wastewater Treatment Plant (WWTP) and using a new pump station and force main to
pump flows to the new WRREF.

The new WRRF liquid stream treatment process will be a headworks building (with
screens and grit removal), an oxidation ditch, a splitter box, two final clarifiers, return
sludge pumping, ultraviolet disinfection and post aeration. The new WRRF solids stream
will be aerobic digestion, a rotary fan sludge press and a covered sludge storage pad. The
WRREF will discharge treated flows to Walnut Creek at the same location as the existing
WWTP via a new 24-inch outfall sewer that will be constructed between the two
locations.

The Village needs to proceed with the construction of this WRRF project in order to
comply with Ohio EPA Findings and Orders requirements. These Findings and Orders
require the initiation of construction by October, 2015 and the completion of construction
by October, 2017.

The following scope of work is proposed for construction administration and observation
services for the Ashville WRRF project:

SCOPE OF WORK

Construction Administration

URS will provide the following construction administration services for a single contract
project with anticipated final construction completion duration of eighteen (18) months

until substantial completion and twenty (20) months until final completion:

® Project Manager — URS shall furnish a project manager to direct URS personnel,
provide project quality control/quality assurance, manage project budgets and
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scheduling of personnel; coordinate and review Village invoicing; maintain project
files; and make up to ten (10) site visits as necessary to help resolve specific issues as
they may arise.

e Construction Administrator (CA) — URS shall furnish a Construction Administrator for
the duration of the project. The responsibilities of the Construction Administrator shall
include the following:

1) Based on information obtained during site visits and observations,
the CA, for the benefit of the Village, will determine, in general, if
the Work is proceeding in accordance with the Contract Documents.
It is anticipated that the CA will perform twenty four (24) site visits
including progress meetings and start-up meetings during the
construction duration. The CA will not be required to make
exhaustive or continuous inspections on the site to check the quality
or quantity of the Work. CA’s efforts will be directed toward
providing the Village a greater degree of confidence that the
completed Work will conform generally to the Contract Documents.
On the basis of such visits and observations, URS will keep the
Village informed of the progress of the Work.

2) The Village will be responsible for monitoring contractor payroll
reports or wage rate reports as well as ensuring compliance with
stated funding agency goals for minorities and gender-specific
workforce participation.

3) The CA shall also have the following responsibilities:

a) Print and assemble up to three (3) sets of final plans,
specifications, and contracts for Contractor execution at the
preconstruction meeting. Assist the Village in preparing a
Notice of Award, Notice to Proceed and Notice of
Commencement.

b) URS will review and approve or take other appropriate action
in respect to shop drawings and samples and other data which
the Contractor is required to submit, for conformance with the
information given in the Contract Documents and compatibility
with the design concept of the completed Project as a
functioning whole as depicted in the Contract Documents.
Such reviews and approvals or other action will not extend to
means, methods, techniques, sequences or procedures of
construction or to safety precautions and programs incident
thereto.

c) URS will coordinate reviews and approvals with the
appropriate URS disciplines as deemed necessary.
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d) URS will evaluate and determine the acceptability of substitute
or “or-equal” materials and equipment proposed by the
Contractor, as submitted in accordance with the Contract
Documents.

e) Coordinate and direct an initial preconstruction meeting and up
to twenty (20) progress meetings, including distributing agenda
prior to meetings and minutes subsequent to meetings.

f) Assist the Village in the selection of an independent testing
laboratory. All costs associated with independent testing of the
Work shall be paid by the Village or Contractor, and in
accordance with the Contract Documents.

g) Review and make recommendations to the Village on monthly
progress payments submitted by the Contractor. It is assumed
that approved pay requests will be submitted to the Village for
payment and coordination with funding agencies is required.

h) Verify that all material certifications, tests, certifications of
inspection, and approvals required by the Contract Documents
are obtained.

i) Work closely with property owners, utility companies,
railroads, Village representatives and contractors to resolve
problems and facilitate efforts to satisfactorily complete the
Project on time and on budget.

J) Respond to written Requests for Information (RFI’s), and issue
Field Orders and Requests for Proposals (RFP’s) as necessary.

k) Recommend, prepare and distribute Change Orders for
appropriate approvals, as directed by the Village.

1) Render formal written decisions on all claims of Village and
Contractor relating to the acceptability of Contractor’s work or
the interpretation of the requirements of the Contract
Documents pertaining to the execution and progress of
Contractor’s work.

m) Attend two (2) start-up training meetings.

n) Upon written notice from the Contractor that the Contractor
considers the work ready for its intended purpose, URS shall
conduct a substantial completion inspection and issue a punch
list of items remaining to be completed and monitor
completion of the punch list items. URS will issue a certificate
of substantial completion as appropriate. URS will conduct
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pre-final completion inspections and review punch list items
with the Contractor and issue certificate of final completion
and acceptance when all Work is completed and the
Contractor’s obligations under the Contract Documents have
been fulfilled, including the receipt of all maintenance and
operating  instructions, schedules, guarantees, bonds,
certificates, or other evidence of insurance, certificates of
inspection, tests and approvals, shop drawings, samples, and
the annotated record documents.

0) CA’s visits and observations are subject to all the limitations
on URS’ authority and responsibility set forth below.
Particularly, but without limitation, during or as a result of
URS’ visits or observations of Contractor’s Work, URS will
not supervise, direct, control, or have authority over or be
responsible for Contractor’s means, methods, techniques,
sequences, or procedures of construction, or the safety
precautions and programs incident thereto, or for any failure of
Contractor to comply with Laws and Regulations applicable to
the performance of the Work. Accordingly, URS neither
guarantees the performance of any Contractor nor assumes
responsibility for any Contractor’s failure to furnish or perform
its work in accordance with the Contract Documents.

p) Prepare Record Drawings of the finished project based on “as-
built” measurements, changed construction details, and
additions to plans furnished by the Contractor and On-Site
Project Representative. Submit one set of prints and one CD of
record drawings to the Village.

q) Prepare an Operation and Maintenance (O&M) Manual Report
for the WRRF. The O&M Manual Report will contain sections
on Plant Overview and Basis of Design, Process Theory,
Equipment Data and Operation, Plant-Wide Systems,
Personnel and Emergency Operations. Design data and figures
will be provided for treatment units described in Equipment
Data and Operation. The O&M Manual report will be general
in nature and will not contain the detailed information provided
in the manufacturer’s operation and maintenance manuals
which are submitted to the Village as shop drawings. We
proposed to submit two paper copies and a CD of the O&M
Manual Report to the Village for their use.

r) As-Authorized CA Services - Provide bidding and construction
administration services for a separate ‘2014 Sanitary Sewer
and Force Main Improvements (Part B)” contract As -
Authorized by the Village. This Part B project would be bid as
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a separate contract from the Part A WRRF project and would
be built prior to the Part A project but on the same overlapping
timeline. Bidding services for the Part B project include
preparing a separate bid package, issuing bidding documents,
responding to contractor questions, reviewing bids, preparing
an engineer’s letter. Construction administration services for
this project include issuing contracts, shop drawing and
submittal reviews, pay request reviews, preparing funding
agency pay requests, site visits, attending construction
meetings, field observation, contract close out and record
drawing preparation.

Construction Observation/On-Site Project Representative

URS shall provide on-site project representation for up to 3,120 hours during the
duration of the project, with responsibilities as follows:

The on-site representative will take direction from and report directly to the
CA, as well as advise the Village’s representative on the progress of the
work.

Secure and maintain copies of permit information obtained prior to
construction, and work with the Contractor to meet the conditions of said
permits.

Work directly with the Contractor and the Village to assist in laying out
location of all improvements.

Coordinate URS’ work with the Contractor, Subcontractors and field
representatives as part of this project.

Make measurements with the Contractor to determine the amount of work
completed and audit all monthly requests for payment.

Report to CA, to the extent observed, any unsatisfactory, faulty or defective
work.

Make “as-built” measurements with the Contractor’s construction
superintendent. Mark all changed construction details on plans to be later
incorporated into record drawings. Provided, however, that Contractor shall
be responsible for the completeness and accuracy of the final record
drawings.

Prepare and maintain construction observation reports (for those days when
the representative is present). The daily construction observation reports
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and photos will be made available to the Village as construction progresses,
in electronic format. Take photos as the work progresses.

e Maintain a log of all testing performed, showing locations, types of tests,
results of corrective work and retesting required. All costs for testing shall
be the responsibility of the Village or Contractor.

® Prepare draft punch list of items to be completed before pre-final
inspections.

The On-Site Project Representative shall not:

e Authorize any deviation from the Contract Documents or substitution of
materials or equipment (including “or-equal” items) without authorization
of the Village or URS’ Project Manager.

e Exceed limitations of URS’ authority as set forth in this Work Order or the
Contract Documents.

e Undertake any of the responsibilities of Contractor, Subcontractors,
Suppliers, or Contractor’s superintendent.

e Advise on, issue directions relative to or assume control over any aspect of
the means, methods, techniques, sequences or procedures of Contractor’s
Work unless such advice or directions are specifically required by the
Contract Documents.

e Advise on, issue directions regarding, or assume control over safety
precautions and programs in connection with the activities or operations of
Village or Contractor.

e Participate in specialized field or laboratory tests or inspections conducted
off-site by others except as specifically authorized by the URS Project

Manager.

e Accept Shop Drawing or Sample submittals from anyone other than
Contractor.

e Authorize the Village to occupy the Project in whole or in part.
Authorized Variations in Work
1. URS representatives (PM and CA) may authorize minor variations in the Work from
the requirements of the Contract Documents which do not involve an adjustment in

the Contract Price or the Contract Times and are compatible with the design concept
of the completed Project as a functioning whole as indicated by the Contract
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Documents. These variations may be accomplished by Field Order and will be
binding on Village and also on Contractor, who shall perform the Work involved
promptly. If Village or Contractor believes that a Field Order justifies an adjustment
in the Contract Price or Contract Times, or both, and the parties are unable to agree
on entitlement to or on the amount or extent, if any, of any such adjustment, a Claim
may be made as provided for in the construction Contract Documents.

Rejecting Defective Work

1.

URS will have authority to reject work which they believe to be defective, or that
URS believes will not produce a completed Project that conforms to the Contract
Documents or that will prejudice the integrity of the design concept of the completed
Project as a functioning whole as indicated by the Contract Documents. URS will also
have authority to require special inspection or testing of the work as provided for in
the Contract Documents, whether or not the work is fabricated, installed, or
completed.

Decisions on Requirements of Contract Documents and Acceptability of Work

1:

URS will be the initial interpreter of the requirements of the Contract Documents and
judge of the acceptability of the work thereunder. All matters in question and other
matters between Village and Contractor arising prior to the date final payment is due
relating to the acceptability of the work, and the interpretation of the requirements of
the Contract Documents pertaining to the performance of the Work, will be referred
initially to URS in writing within 30 days of the event giving rise to the question.

URS will, with reasonable promptness, render a written decision on issues referred to
URS. If Village or Contractor believes that any such decision entitles them to an
adjustment in the Contract Price or Contract Times or both, a Claim may be made
pursuant to the Contract Documents.

When functioning as interpreter and judge under this contract, URS will not show
partiality to Village or Contractor and will not be liable in connection with any
interpretation or decision rendered in good faith in such capacity.

Limitations on URS’ Authority and Responsibilities

Is

Neither URS’ authority nor responsibility under this project or under any other
provision of the Contract Documents nor any decision made by URS in good faith
either to exercise or not exercise such authority or responsibility or the undertaking,
exercise, or performance of any authority or responsibility by URS shall create,
impose, or give rise to any duty in contract, tort, or otherwise owed by URS to
Contractor, any Subcontractor, any Supplier, any other individual or entity, or to any
surety for or employee or agent of any of them.

L:ABD\word\ CONTRACT.C\Ashville\AshvilleWRRFCMsves030415_Attachment A.doc



URS

2. URS will not supervise, direct, control, or have authority over or be responsible for
Contractor’s means, methods, techniques, sequences, or procedures of construction,
or the safety precautions and programs incident to the Contractor’s Work in progress,
or for any failure of Contractor to comply with Laws and Regulations applicable to
the performance of the work. URS will not be responsible for Contractor’s failure to
furnish or perform the Work in accordance with the Contract Documents.

3. URS will not be responsible for the acts, errors or omissions of Contractor or of any
Subcontractor, any Supplier, or of any other individual or entity performing any of
the Work.

4. Notwithstanding any other provision set forth herein, URS’ review of intermediate
and final applications for payment and accompanying documentation and all
maintenance and operating instructions, schedules, guarantees, bonds, certificates of
inspection, tests and approvals, and other documentation required to be delivered
pursuant to the Contract Documents will only be to determine generally that their
content complies with the administrative requirements of, and in the case of
certificates of inspections, tests, and approvals that the results certified indicate
compliance with the Contract Documents.

5. The limitations upon authority and responsibility set forth above shall also apply to
the On-Site Project Representative.

SCHEDULE

URS will perform the Scope of Services above in a timely manner, subject to input and
direction from the Village and any applicable funding agencies. The construction
duration is scheduled to be eighteen (18) months from the Notice to Proceed date to the
substantial completion date. Construction services shown in this work authorization are
proposed to be complete within twenty (20) months of the Notice to Proceed date.

URS’ services and compensation under this Agreement have been agreed to in
anticipation of the orderly and continuous progress of the Project through completion. If
such periods of time or dates are changed through no fault of URS, the rates and amounts
of compensation provided for herein shall be subject to equitable adjustment. If Village
has requested changes in scope, extent, or character of the Project, the time of
performance of URS’ services shall be adjusted equitably.

Consistent with the terms of Section 10.1 of the Short Form Master Agreement for
Professional Services between the Village of Ashville and URS Corporation — Ohio dated
August 8, 2011, any adjustment of the periods of time or dates or the rates and amounts
of compensation shall be agreed upon in writing signed by URS and the Village prior to
the performance of the services which give rise to the adjustment.
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COMPENSATION

For services provided under this Agreement, URS shall be paid as follows:

Compensation for the stated Scope of Services shall be a stipulated fee of Five Hundred
Ninety Seven Thousand, Seven Hundred Fifty Dollars ($597,750). Invoicing for services
shall be based on a percentage completed for the services.

Compensation for the “As Authorized” services outlined under the Construction
Administration Section above which shall consist of separate bidding and construction
services for the “2014 Sanitary Sewer and Force Main Part B” project shall be a
maximum lump sum fee of Forty Four Thousand Nine Hundred Forty Two ($44,942).
This fee is based on services being provided in accordance with the overlapping project
schedule outlined in this Work Authorization. The “As Authorized” services shall by
authorized by the Village representative as part of this Work Authorization and written
notification can be in the form of an email addressed to the Design Professional’s Project
Manager.

A monthly invoice for services rendered shall be made as the Work progresses. Payment
for services shall be made within thirty (30) days of the date of the invoice. Interest shall
be paid at the State-permitted rate for all payments made 45 days after date of the
invoice.

ADDITIONAL SERVICES

URS shall provide services for the project when authorized in writing in addition to those
set forth in the Scope of Services section upon negotiation of an acceptable scope of
services and compensation between the Village and URS for said additional services.
Such services shall consist of providing any other services not included in this proposal
or not customarily furnished in accordance with generally accepted engineering practices.
Services not included are as follows:

e Additional permit application submittals and fees;

e Additional plan submittals to regulatory agencies and utility companies;

e Construction staking and layout;

e Preparation or review of environmental assessments or impact statements;

e Negotiating service agreements with other service providers;

e Wetlands delineation, archaeological surveys, floodplain permitting and
coordination;

e Property surveys, easement descriptions and negotiating for land acquisition;

e Construction testing services;

e Additional geotechnical engineering services;

e Preparing to serve or serving as a consultant or witness for the Village in any

litigation, arbitration or other dispute resolution process related to the Project;
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e Ongoing representation of the Village in legal proceedings arising from the Work;
e Wage rate and contractor payroll reporting; and
e Funding disbursement and coordination.
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